

CITY OF OVERLAND PARK

Intra-City Communication

PUBLIC WORKS DEPARTMENT

October 27, 2011

Doug Brown – DPW
Dan Miller – CE
Brian Shields – CTE
Larry Blankenship – ACE
David Scott – CFO
Mark Fehling – A-II
Tammy Owens – SrACA
Gena McDonald -ACFO

**QUIVIRA ROAD WIDENING – 99TH STREET TO 105TH STREET (TH-0948)
PROJECT COST ESTIMATE**

Attached is a cost estimate for the above project resulting from the bid opening on October 18, 2011. The bid tabulation will be presented to the City Council on Monday, November 7, 2011, pending approval of authority to award by KDOT.

Please contact me with any questions.

Tony Rome, P.E.
Civil Engineer II

Attachment: Cost Estimate